



അസിസ്റ്റന്റ് എഞ്ചിനീയറുടെ കാര്യാലയം  
, വെച്ചൂച്ചിറ ഗ്രാമ പഞ്ചായത്ത്

കുന്നം-വെച്ചൂച്ചിറ (പി.ഒ), പത്തനംതിട്ട, പിൻ- 686511  
ഇ-മെയിൽ : [aelsgdvn@gmail.com](mailto:aelsgdvn@gmail.com)

## ടെണ്ടർ പരസ്യം

Online bid submission Start date-29/09/2026 5 PM

Online bid submission closing date-12/10/2026 5 P.M

Date and time of opening of online tender bid-14/10/2026 11 AM



ASSISTANT ENGINEER  
LSGD (LID & EW) SECTION  
Vechoochira Gramapanchayat

# OFFICE OF THE ASSISTANT ENGINEER, LID&EW SECTION, VECHOOCHIRA GRAMA PANCHAYAT

VECHOOCHIRA(PO), PATHANAMTHITTA PIN 686511

e mail aelsgdvn@gmail.com

e-Government Procurement (e-GP)

## NOTICE INVITING TENDER

No 57/AE/LID&EW/VGP/2026-2027

Date 28/09/2026

The Assistant Engineer, LID&EW Section, Vechoochira Grama Panchayat, invites competitive online bids for the works detailed below from the registered bidders of Kerala P.W.D/Central PWD /LSGD / Irrigation Department/Other Central or State Government Departments/State or Central Public Sector Undertakings etc.

| Sl.No | Name of work                                                                                                      | Estimate PAC (excluding GST & LS) | Bid Security | Tender Submission Fee | GST | Total Tender Submission fee | Period of completion | Classification of Bidder | Online bid submission closing date and time | Date and time of opening of online tender bid |
|-------|-------------------------------------------------------------------------------------------------------------------|-----------------------------------|--------------|-----------------------|-----|-----------------------------|----------------------|--------------------------|---------------------------------------------|-----------------------------------------------|
| 1     | 2                                                                                                                 | 3                                 | 4            | 5                     | 6   | 7                           | 6                    | 7                        | 8                                           | 9                                             |
| 1     | Annual Plan-Vechoochira GP, Annual Plan 2026-2027, Project No 247-Renovation of Rakshasynyampadi-Thonakkara Road  | 169436                            | 4236         | 555                   | NIL | 555                         | 60 days              | D and above              | 12/10/2026 5 P.M                            | 14/10/2026 11 A.M                             |
| 2     | Annual Plan-Vechoochira GP 2026-2027- Project No 85- Renovation of koothattukulam storepadi road                  | 335025                            | 8376         | 740                   | NIL | 740                         | 60 days              | D and above              | 12/10/2026 5 P.M                            | 14/10/2026 11 A.M                             |
| 3     | Annual Plan-Vechoochira GP, Annual Plan 2026-2027, Project No 246-Road Reconcreting of 800vayal-Kulamankuzhi Road | 253869                            | 6347         | 560                   | NIL | 560                         | 60 days              | D and above              | 12/10/2026 5 P.M                            | 14/10/2026 11 A.M                             |
| 4     | Annual Plan-Vechoochira GP 2026-2027, Project No 95- Renovation of Santhoshkavala-Onpatham Colony Idakadathi Road | 592973                            | 14824        | 1310                  | NIL | 1310                        | 60 days              | D and above              | 12/10/2026 5 P.M                            | 14/10/2026 11 A.M                             |
| 5     | Annual Plan-Annual Plan 2026-27- Project No.82- Renovation of koonamkalpadi-chempanoli road                       | 338560                            | 8464         | 750                   | NIL | 750                         | 60 days              | D and above              | 12/10/2026 5 P.M                            | 14/10/2026 11 A.M                             |
| 6     | Annual Plan-2026-2027- Project No 86-Renovation of Santhoshkaval Niranamkavala Road                               | 1016576                           | 25414        | 2760                  | NIL | 2760                        | 60 days              | D and above              | 12/10/2026 5 P.M                            | 14/10/2026 11 A.M                             |

|    |                                                                                                                                                                                |                  |                |             |     |      |         |             |                  |                   |
|----|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------|----------------|-------------|-----|------|---------|-------------|------------------|-------------------|
| 7  | Annual Plan-Vechoochira GP,2026-2027 Project No 106-Renovation of Kunnam-CSI Pallipadi Road                                                                                    | 676975           | 16924          | 1495        | NIL | 1495 | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |
| 8  | Annual Plan-Vechoochira GP, 2026-2027 Project No 109-Chathanthara Kurubamoozhy Road Renovation                                                                                 | 1016818          | 25420          | 2760        | NIL | 2760 | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |
| 9  | Annual Plan-Vechoochira GP 2026-2027 Project No 103-Renovation of Vechoochira Kakkudukka Malayalam Padi Road                                                                   | 1009235          | 25231          | 2760        | NIL | 2760 | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |
| 10 | Annual Plan-Vechoochira GP, Annual Plan 2026-2027, Project No 118-Renovation of Vallamkulampadi-Niravelikuzhipadi Road                                                         | 235981           | 5900           | 555         | NIL | 555  | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |
| 11 | Annual Plan-Vechoochira GP 2026-2027, Project No 94-Irish Concreting of Kollamual Santhoshkavala Road-                                                                         | 421848<br>402781 | 10546<br>42445 | 930<br>1100 | NIL | 1100 | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |
| 12 | Annual Plan-Vechoochira GP, Annual Plan 2026-2027, Project No 252-Renovation of Kumbhithodu-Arayanpara Road                                                                    | 1184912          | 29623          | 2760        | NIL | 2760 | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |
| 13 | Annual Plan-Vechoochira GP, Annual Plan 2026-2027, Project No 245-Road Reconcreting and Construction of Retaining Wall for Marthomappallipadi-St Thomas Padi Kulamankuzhi Road | 759533           | 18988          | 1675        | NIL | 1675 | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |
| 14 | Annual Plan-Vechoochira GP 2026-2027, Project No 104-Renovation of Kumbhithodu Nayithanipadi Road                                                                              | 507885           | 12697          | 1120        | NIL | 1120 | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |
| 15 | Annual Plan-Vechoochira GP, Annual Plan 2026-2027, Project No: 250-Renovation of 68 Workshop padi-68 Junction Road-                                                            | 169410           | 4235           | 555         | NIL | 555  | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |
| 16 | Annual Plan-Vechoochira GP, Annual Plan 2026-2027, Project No 266-Renovation Of 800th Vayal Pond Second Stage                                                                  | 846692           | 21167          | 1870        | NIL | 1870 | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |
| 17 | Annual Plan-Vechoochira GP,2026-2027, Project No 89-Renovation of Ennooramvayal 68 Arc Road Ward 3                                                                             | 844805           | 21120          | 1865        | NIL | 1865 | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |

|    |                                                                                                                  |        |       |      |     |      |         |             |                  |                   |
|----|------------------------------------------------------------------------------------------------------------------|--------|-------|------|-----|------|---------|-------------|------------------|-------------------|
| 18 | Annual Plan-Vechoochira GP, 2026-2027, Project No 96- Renovation of Post officepadi-Pothappara Road Rappuzhapadi | 847211 | 21180 | 1870 | NIL | 1870 | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |
| 19 | Annual Plan-Vechoochira GP 2026-2027, Project no 122-Concreting of Iramplackalpadi-Nannakuzhipadi Road           | 253148 | 6329  | 560  | NIL | 560  | 60 days | D and above | 12/10/2026 5 P.M | 14/10/2026 11 A.M |

- 1 Bid documents including the Bill of Quantities (BoQ) can be downloaded free of cost from the e- Government Procurement (e-GP) Website [www.etenders.kerala.gov.in](http://www.etenders.kerala.gov.in). All bid documents are to be submitted online only and in the designated cover(s)/ envelope(s) on the e-GP website. Tenders/ bids shall be accepted only through online mode on the e-GP website and no manual submission of the same shall be entertained. Late tenders will not be accepted. A bid submission fee shall be remitted online during the time of bid submission.
- 2 **There is no need to submit any hard copies related to this bid to the office of tender inviting authority.**  
The condition that the preliminary agreement needs to be prepared in stamp paper worth Rs.200 in SBD is removed. Instead, the preliminary agreement needs to be prepared in a plain paper and a scanned copy of the preliminary agreement duly filled and signed by the bidder needs only to be uploaded in the e-tenders portal while submitting the bid. The condition that the affidavit needs to be prepared in stamp paper and to be notarised is also removed. Instead, the affidavit needs to be prepared in a plain paper and a scanned copy of the affidavit duly filled and signed by the bidder needs only to be uploaded in the etenders portal while submitting the bid.
- 4 The bids shall be opened online at the office of The Assistant Engineer, LID&EW Section , Vechoochira Grama Panchayat on 14/10/2026 11 A.M by The Assistant Engineer, LID&EW Section , Vechoochira Grama Panchayat in the presence of the Bidders / their representatives who wish to attend at the above address. If the tender opening date happens to be on a holiday or non-working day due to any other valid reason, the tender opening process will be done on the next working day at same time and place.
- 5 More details can be obtained from the Office of The Assistant Engineer, LID&EW Section , Vechoochira Grama Panchayat during working hours.
- 6 Bidders should download the BOQ , Preliminary agreement, NIT and Tender documents from e - tender website. In the downloaded Item rate BOQ record the agreed rate item wise and upload the same back to the e tender site.
- 7 Rate of quantity of any item executed excess of agreed quantity will be paid such that as per the prevailing Government orders PWD Revised Manual and SBD
- 8 Original bitumen bill should be submitted on the completion of tarring works. Bill is insisted only to ensure that the Bidder has purchased bitumen. The rate of bitumen in the estimate will be paid to Bidder as per the prevailing Government orders .
- 9 No departmental supply of any materials required for the work and the Bidder should collect and use the materials for the work with his own cost and as per the directions of site Engineer in Charge.
- 10 The Tender Inviting Authority/Employer shall not be responsible for any failure, malfunction or breakdown of the electronic system while downloading or uploading the documents by the Bidder during the e-procurement process.
- 11 Details required for e-payment (Details of bank account having core banking facility and e- mail address of the bidder) shall be furnished along with the tender. Tenders not accompanied by these details will be rejected. All subsequent Government orders connected to tenders and any revision in the rates of taxes would also be applicable to this tender.
- 12 The, Vechoochira Grama Panchayat reserves the right to accept or reject any or all tenders without assigning any reason thereof.

  
The Assistant Engineer, LID&EW Section , Vechoochira Grama Panchayat (for and on behalf of  
Vechoochira Grama Panchayat)

ASSISTANT ENGINEER  
LSGD ( LID & EW ) SECTION  
Vechoochira Gramapanchayat

