അസിസ്റ്റന്റ് എഞ്ചിനീയർ കാര്യാലയം

തദ്ദേശ്ശ സ്വയം ഭരണ വകുപ്പ് സെക്ഷൻ (LID&EW)

പുൽപ്പറ്റ ഗ്രാമ പഞ്ചായത്ത് , പുൽപ്പറ്റ (പി.ഒ)

പൂക്കൊളത്തൂർ, മലപ്പുറം

നമ്പർ: 02/ET/AE/PPT/26-27 തീയ്യതി : 02/11/2026

ഇ-ദർഘാസ് പരസ്യം

പുൽപ്പറ്റ ഗ്രാമ പഞ്ചായത്ത് 2026 - 27 വാർഷിക ഫണ്ട് ഉപയോഗിച്ച് നടപ്പിലാക്കുന്ന വിവിധ മരാമത്ത് പ്രവർത്തികൾക്ക് അംഗീകൃത കരാറുകാരിൽ നിന്നും മത്സരാധിഷ്ഠിത ഇ - ദർഘാസുകൾ ക്ഷണിച്ച് കൊള്ളുന്നു . വിശദ വിവരങ്ങൾ താഴെ കാണിച്ച വെബ് സൈറ്റിൽ ലഭ്യമാണ്.

Websitehttps://etenders.kerala.gov.in, https://tender.lsgkerala.gov.in

Assistant Engineer
LID & EW Section
Pulpatta Grama Panchayath

അസിസ്റ്റന്റ് എഞ്ചിനീയർ

എൽ എസ് ജി ഡി സെക്ഷൻ (LID&EW)

പുൽപ്പറ്റ ഗ്രാമ പഞ്ചായത്ത്

OFFICE OF THE ASSISTANT ENGINEER, LID&EW SECTION PULPATTA

PULPATTA(PO), MALAPPURAM PIN 676123
E mail : aelsgdpulpatta@gmail.com
e-Government Procurement (e-GP)

NOTICE INVITING TENDER

No 02/ET/AE/PPT/26-27 **Date 30/10/2026**

O/o ASSISTANT ENGINEER LID&EW SECTION PULPATTA GP, invites competitive online bids for the works detailed below from the registered bidders of Kerala P.W.D/Central PWD /LSGD / Irrigation Department/Other Central or State Government Departments/State or Central Public Sector Undertakings etc.

Sl.No	Name of work	Estimate PAC (excluding GST & LS)	Bid Security	Tender Submission Fee	GST	Total Tender Submission fee	Period of completion	Classification of Bidder	Online bid submission closing date and time	Date and time of opening of online tender bid
1	2	3	4	5	6	7	6	7	8	9
1	Annual Plan-74/25-26-Improvement Works to Elarpatta Harijan Colony Kurunkattil Road in pulpatta GP-General Civil Work (RETENDER)	321555	8039	710	NIL	710	300 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
2	Annual Plan 2026-27 Pulpatta GP (Proj No. 106/27) - Improvement works to Palattuthadam Vaaryakuth Road - General Civil Work	254096	6352	560	NIL	560	240 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
3	Annual Plan 2026-27 Pulpatta GP (Proj No. 404/27)- Raman chirakkal Road Concreting-General Civil Work	254159	6354	560	NIL	560	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
4	Annual Plan 2026-27 Pulpatta GP (374/27) -Pagodam Andikkad Road Concrete-General Civil Work	168731	4218	555	NIL	555	180 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
5	Annual Plan 2026-27 Pulpatta GP (Proj No. 369/27)-New Bazar Chullakkad Road Concrete-General Civil Work	168731	4218	555	NIL	555	180 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
6	Annual Plan 2026-27 Pulpatta GP (Proj No. 405/27)- Athikkode Athikkode kadavu Road Concreting-General Civil Work	84366	2109	555	NIL	555	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am

7	Annual Plan 2026-27 Pulpatta GP (Proj No. 108/27) - Cheplikkunnu road re-tarring-General Civil Work	338982	8475	750	NIL	750	240 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
8	Annual Plan 2026-27 Pulpatta GP (91/27) -Vilakkathil Madrassappadi road re-tarring-General Civil Work	169307	4233	555	NIL	555	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
9	Annual Plan 2026-2027 (372/27) -Madathil Colony Vattakkandathil Road Concrete-General Civil Work	169191	4230	555	NIL	555	180 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
10	Annual Plan 2026-27 Pulpatta GP (Proj No. 86/27) - Improvement works to Thrippanachi Aakkattukunnu Road-General Civil Work	211811	5295	555	NIL	555	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
11	Annual Plan 2026-27 Pulpatta GP (Proj. No 111/27)- Improvements to Pallikkuth Chalikkal kacha road-General Civil Work	254143	6354	560	NIL	560	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
12	Annual Plan 2026-27 Pulpatta GP (Proj No. 367/27) - Improvements to Kundukulam Mannampulli road-General Civil Work	211831	5296	555	NIL	555	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
13	Annual Plan 2026-27 Pulpatta GP (370/27)- Thazhathe Veedu Karekkadu Road concrete -General Civil Work	169481	4237	555	NIL	555	180 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
14	Annual Plan 2026-27 Pulpatta GP (Proj. No 112/27)- Improvement works to Lakshamveedu Kandangalil Road-General Civil Work	338885	8472	750	NIL	750	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
15	Annual Plan 2026-27 Pulpatta GP (Proj. No 141/27)- Improvement works to Pulpatta Kallachal Chola Road-General Civil Work	762662	19067	1685	NIL	1685	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
16	Annual Plann 2026-27 Pulpatta GP (Proj No. 377/27) - Eranhikode Peediyekkal Akkara Road Concrete-General Civil Work	169438	4236	555	NIL	555	180 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
17	Annual Plan 2026-27 Pulpatta GP (384/27) -Pallipadi Vilakkathil Road Retarring-General Civil Work	127092	3177	555	NIL	555	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am

18	Annual Plan 2026-27 Pulpatta GP (Proj. No 139/27)-Improvement works to Palliyarappadi Arimbrathodi Road-General Civil Work	423692	10592	935	NIL	935	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
19	Annual Plan 2026-27 Pulpatta GP (Proj. No 58/27)-improvement works to Aarakkode Manjalengal road-General Civil Work	423623	10591	935	NIL	935	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
20	Annual Plan 2026-27 Pulpatta GP (Proj. No 179/27)-Improvement Work To Ayiranippadi Akkarapparambu Road-General Civil Work	338768	8469	750	NIL	750	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
21	Annual Plan 2026-27 Pulpatta GP (Proj. No 152/27)-Improvement Works To Thadikunnu Thazhatheel Road - General Civil Work	508376	12709	1125	NIL	1125	240 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
22	Annual Plan 2026-27 Pulpatta GP (Proj. No 172/27)-Improvement Works To Moochikkad Thannikkal Road-General Civil Work	211633	5291	555	NIL	555	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
23	Annual Plan 2026-27 Pulpatta GP (Proj. No 413/27)-Improvements to Neeruzhi Pattallur Schoolpadi road-General Civil Work	236789	5920	555	NIL	555	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
24	Annual Plan 2026-27 Pulpatta GP (Proj. No 137/27)-IMPROVEMENTS WORKS TO KUZHINJODIPARAMBU MADALA ROAD-General Civil Work	338869	8472	750	NIL	750	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
25	Annual Plan 2026-27 Pulpatta GP (Proj. No 361/27)-Kuzhiyamparambu Parakkadavath road re-tarring-General Civil Work	423625	10591	935	NIL	935	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
26	Annual Plan 2026-27 Pulpatta GP (Proj. No 420/27)-Thazhatheel Marakkattuparambu Drainage-General Civil Work	126828	3171	555	NIL	555	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
27	Annual Plan 2026-27 Pulpatta GP (Proj. No 383/27)-Nellumannil Puthanthodu road side protection-General Civil Work	169249	4231	555	NIL	555	240 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
28	Annual Plan 2026-27 Pulpatta GP (Proj. No 72/27)-Improvement works to Meenchira Illikkapokku Road-General Civil Work	338925	8473	750	NIL	750	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am

29	Annual Plan 2026-27 Pulpatta GP (Proj. No 63/27)-Improvement works to Kanjiram Chembreeri Road-General Civil Work	466100	11653	1030	NIL	1030	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
30	Annual Plan 2026-27 Pulpatta GP (Proj No 389/27)-Side Protection for Palod Patteeri Road-General Civil Work	254167	6354	560	NIL	560	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
31	Annual Plan 2026-27 Pulpatta GP (Proj. No 62/27)-Improvement Works to Eeshwarammal road-General Civil Work	101621	2541	555	NIL	555	240 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
32	Annual Plan 2026-27 Pulpatta GP (Proj. No 74/27)-Improvement works to Puttamanna Thangal Road-General Civil Work	84590	2115	555	NIL	555	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
33	Annual Plan 2026-27 Pulpatta GP (Proj. No 177/27)-Improvement Work To Poovathichaal Kummalur Parambu Road-General Civil Work	169460	4237	555	NIL	555	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
34	Annual Plan 2026-27 Pulpatta GP (Proj. No 203/27)-Safety grid for olamathil madathil kottappuram road-General Civil Work	169245	4231	555	NIL	555	365 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
35	Annual Plan 2026-27 (Proj No. 364/27)-Improvement works to Meenchira Pappuveettil Road-General Civil Work	169473	4237	555	NIL	555	180 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
36	Annual Plan 2026 - 27 Pulpatta GP (Proj No. 142/27) - Improvement Works to Valaprakandi Palamkunnu Road-General Civil Work	254225	6356	560	NIL	560	240 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
37	Annual Plan 2026-27 Pulpatta GP (Proj no. 363/27) - Mothamkunnu Palod Padinjattiyakam road tarring-General Civil Work	169460	4237	555	NIL	555	240 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
38	Annual Plan 2026-27 Pulpatta GP (365/27) - Improvement works to Pothankode Neeruzhi Anganwadi Thilakuth madrassa road-General Civil Work	169460	4237	555	NIL	555	240 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
39	Annual Plan 2026-27 Pulpatta GP (Proj no. 354/27) - Improvement works to Kannipparambu Kodakkamthodi Road-General Civil Work	169214	4230	555	NIL	555	240 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am

40	Annual Plan 2026-27 Pulpatta GP (Proj No. 382/27)-Naduvath Anganwadi Smashanam Pallipparambu road concrete-General Civil Work	169191	4230	555	NIL	555	180 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
41	Annual Plan 2026-27 Pulpatta GP (Proj no. 378/27) - Improvements work to Melakkal Moorkhanpara road-General Civil Work	169191	4230	555	NIL	555	180 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
42	Anuual Plan 2026-27 Pulpatta GP (Proj no : 362/27) - Athadikunnu Anganwadi Eranjikkal road concreting-General Civil Work	169191	4230	555	NIL	555	180 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am
43	Annual Plan 2026-27 Pulpatta GP (Proj No. 376/27)-Improvement work to Palliyali Pilakkal Road -General Civil Work	169191	4230	555	NIL	555	180 days	D and above	11/11/2026 , 6.55 pm	13/11/2026 , 11am

1 Bid documents including the Bill of Quantities (BoQ) can be downloaded free of cost from the e- Government Procurement (e-GP) Website www.etenders.kerala.gov.in. All bid documents are to be submitted online only and in the designated cover(s)/ envelope(s) on the e-GP website. Tenders/ bids shall be accepted only through online mode on the e-GP website and no manual submission of the same shall be entertained. Late tenders will not be accepted. A bid submission fee shall be remitted online during the time of bid submission.

2 **There is no need to submit any hard copies related to this bid to the office of tender inviting authority.**

3 **The condition that the preliminary agreement needs to be prepared in stamp paper worth Rs.200 in SBD is removed. Instead, the preliminary agreement needs to be prepared in a plain paper and a scanned copy of the preliminary agreement duly filled and signed by the bidder needs only to be uploaded in the e-tenders portal while submitting the bid. The condition that the affidavit needs to be prepared in stamp paper and to be notarised is also removed. Instead, the affidavit needs to be prepared in a plain paper and a scanned copy of the affidavit duly filled and signed by the bidder needs only to be uploaded in the etenders portal while submitting the bid.**

4 The bids shall be opened online at the office of O/o ASSISTANT ENGINEER LID&EW SECTION PULPATTA GP on 13/11/2026 , 11am by O/o ASSISTANT ENGINEER LID&EW SECTION PULPATTA GP in the presence of the Bidders / their representatives who wish to attend at the above address. If the tender opening date happens to be on a holiday or non-working day due to any other valid reason, the tender opening process will be done on the next working day at same time and place.

5 More details can be obtained from the Office of O/o ASSISTANT ENGINEER LID&EW SECTION PULPATTA GP during working hours.

6 Bidders should download the BOQ , Preliminary agreement, NIT and Tender documents from e - tender website. In the downloaded Item rate BOQ record the agreed rate item wise and upload the same back to the e tender site.

7 Rate of quantity of any item executed excess of agreed quantity will be paid such that as per the prevailing Government orders PWD Revised Manual and SBD

8 Original bitumen bill should be submitted on the completion of tarring works. Bill is insisted only to ensure that the Bidder has purchased bitumen. The rate of bitumen in the estimate will be paid to Bidder as per the prevailing Government orders .

9 No departmental supply of any materials required for the work and the Bidder should collect and use the materials for the work with his own cost and as per the directions of site Engineer in Charge.

Assistant Engineer
LID & EW Section
Pulpatta Grama Panchayath