OFFICE OF THE ASSISTANT ENGINEER, LID&EW SECTION, ULIKKAL GRAMA PANCHAYAT

ULIKKAL(PO), KANNUR PIN 670705
e mail aeulikkal@gmail.com
e-Government Procurement (e-GP)

NOTICE INVITING TENDER

No 01/26-27/ET/AE/LID&EW/UKL **Date 07/11/2026**

The Assistant Engineer, LID&EW Section , Ulikkal Grama Panchayat, invites competitive online bids for the works detailed below from the registered bidders of Kerala P.W.D/Central PWD /LSGD / Irrigation Department/Other Central or State Government Departments/State or Central Public Sector Undertakings etc.

Sl.No	Name of work	Estimate PAC (excluding GST & LS)	Bid Security	Tender Submission Fee	GST	Total Tender Submission fee	Period of completion	Classification of Bidder	Online bid submission closing date and time	Date and time of opening of online tender bid
1	2	3	4	5	6	7	6	7	8	9
1	Annual Plan Proj no : 147/ 26-27 Peratta-Pullolichampara Road Concrete in Ulikkal GP	423152	10579	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
2	Annual Plan Proj no : 56/26-27 Anjam Kambani Kocheri Palam Road Concrete in Ulikkal GP	423244	10581	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
3	Annual Plan Proj no : 178/26-27 Construction of Culvert and Maintanance Work of Kallamthode Watertang Anjamcompany Road in Ulikkal GP	338239	8456	750	NIL	750	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
4	Annual Plan Proj no : 143 /26-27 Thalakkalpadi Mattini Road Drainage Construcion in Ulikkal GP	423573	10589	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
5	Annual Plan Proj no : 149/ 26-27 Parikkalam Kayani Colony Padiyoor Road Retaring	847295	21182	1870	NIL	1870	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
6	Annual Plan Proj no : 323/26-27 Renovation Of Kalangi Angadisserithattu Road in Ulikkal GP	423139	10578	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am

7	Annual Plan Proj no : 344/26-27 Renovation Of Upper Kalangi Melothukunnu Road in Ulikkal GP	423042	10576	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
8	Annual Plan Proj no : 351/26-27 Poovathumkundu Nuchiyad Road Concrete in Ulikkal GP	423307	10583	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
9	Annual Plan Proj ; no131/26-27 Mandavaparambu Melothukunnu Road Maintanance in Ulikkal G.P	423179	10579	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
10	Annual Plan Proj no : 324/26-27 Mattara Choyimada Road Retaring in Ulikkal GP	423573	10589	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
11	Annual Plan Proj no :164 / 26-27 C K Kavala kunnu Road Concrete in Ulikkal GP	421636	10541	930	NIL	930	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
12	Annual Plan Proj no : 67/26-27 Nellikkampoyil Beemavu Ambalathattu Road Conctete in Ulikkal GP	423712	10593	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
13	Annual Plan-Ulikkal GP Proj no. 422/26-27 Vatyamthodu MG Road Concrete in Ulikkal Grama Panchayath	423227	10581	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
14	Annual Plan Proj no : 326/26-27 Poomkavanam Road Concrete in Ulikkal GP	423538	10588	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
15	Annual Plan Proj no : 132/26-27 Maintanance Of Thottippalam Upadeshikkunn Road in Ulikkal GP	423546	10589	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
16	Annual Plan-General Civil Work. Annual Plan Proj no : 364/26-27 Kalathinanikkal Kavala Panthananikkalpadi Road Concrete	423631	10591	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
17	Annual Plan Proj no : 347/26-27 Karimaruthumchal Perumbally Road Concrete in Ulikkal GP	423187	10580	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am

18	Annual Plan-General Civil Work. Annual Plan Proj no : 341/26-27 Perumpalli Maovanga Road Renovation in Ulikkal GP	423395	10585	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
19	Annual Plan Proj no : 327/26-27 Manippara Vayanashala Road Concrete in Ulikkal GP	423589	10590	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
20	Annual Plan Proj no : 321/26-27 Renovation Of Manikadavu Kannavam Colony Chappumkari Road in Ulikkal GP	592996	14825	1310	NIL	1310	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
21	Annual Plan Proj no : 320/26-27 Chappumkari Cherimavu Road Retaring in Ulikkal GP	423565	10589	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
22	Annual Plan Proj no : 318/26-27 Renovation of Eruthukadavu Theruvathattu Road in Ulikkal GP	211709	5293	555	NIL	555	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
23	Annual Plan Proj no : 137/26-27 Maintenance of Manippara Arakkal Road in Ulikkal Gp	423578	10589	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
24	Annual Plan-General Civil Work. Annual Plan Proj no : 151/26-27 Maintanace and Concrete Work For Peratta Busstand in Ulikkal GP	847346	21184	1870	NIL	1870	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
25	Annual Plan-General Civil Work. Annual Plan Proj no : 330/26-27 Renovation Of Kallamthode Colony Road in Ulikkal GP	423682	10592	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
26	Annual Plan Proj no: 63/26-27 Maintanance of Keyaparamba OC Road in Ulikkal GP	211813	5295	555	NIL	555	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
27	Annual Plan-General Civil Work. Annual Plan Proj no : 57/26-27 Anjamkambani-Kunderi Bypass Road Concrete in Ulikkal GP	423337	10583	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
28	Annual Plan Proj no : 329/26-27 Renovation of Kallamthodu Balamkari Kolithattu Road in Ulikkal GP	253960	6349	560	NIL	560	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am

29	Annual Plan Proj no : 328/26-27 Renovation Of Nellur Mavilakadavu Road in Ulikkal GP	423050	10576	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
30	Annual Plan Proj no : 387/26-27 Construction of Keyaparambu Asharikkunu Vaniyamakkalthodu road in Ulikkal GP	168864	4222	555	NIL	555	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
31	Annual Plan Proj no : 349/26-27 Construction of Drainage and Side Concrete For Vayathoor Pachikund Puravayal Road in Ulikkal GP	423134	10578	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
32	Annual Plan Proj no : 163/26-27 Attaranji-Mangunnu Vayal Road Concrete in Ulikkal GP	423641	10591	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
33	Annual Plan Proj no : 340/26-27 Renovation Of Vatyamthode Cheeramkari Road in Ulikkal GP	423482	10587	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
34	Annual Plan Proj no : 365/26-27 Elavunkalpadi Angadisserithattu Road Side Concrete And Drainage in Ulikkal GP,	253782	6345	560	NIL	560	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
35	Annual Plan Proj no : 331/26-27 Thonikadavu Mayanmukku Road Retaring in Ulikkal GP	423470	10587	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
36	Annual Plan Proj no : 339/26-27 Kathuvaparamba Uppunithattu Road Maintanance in Ulikkal GP,	423040	10576	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
37	Annual Plan Proj no : 322/26-27 Poyyurkari Kayani Colony Road Concrete in Ulikkal GP	423625	10591	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
38	Annual Plan Proj no : 388/26-27 Maintanance Of Arabi Chappukari Road in Ulikkal GP,	211813	5295	555	NIL	555	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
39	Annual Plan Proj no : 352/26-27 Mosco Chandragiri Road Concrete in Ulikkal GP	423542	10589	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am

40	Annual Plan-Ulikkal G P -Mundannur Scheduled Caste Community Hall Maintanance 25-26-proj no: 61/25-26	126448	3161	555	NIL	555	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
41	Annual Plan- Proj No: 372/26-27 Completion of the Bus Bay at the Ulikkal Grama Panchayat Bus Stand in Ulikkal GP	847269	21182	1870	NIL	1870	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am
42	Annual Plan- Proj No:393/26-27 Panchayathu Junction Keyaparamba Road Concrete in ulikkal GP	423086	10577	935	NIL	935	180 days	D and above	19/11/2026 2 pm	21/11/2026 11 am

1. Bid documents including the Bill of Quantities (BoQ) can be downloaded free of cost from the e- Government Procurement (e-GP) Website www.etenders.kerala.gov.in. All bid documents are to be submitted online only and in the designated cover(s)/ envelope(s) on the e-GP website. Tenders/ bids shall be accepted only through online mode on the e-GP website and no manual submission of the same shall be entertained. Late tenders will not be accepted. A bid submission fee shall be remitted online during the time of bid submission.

2. **There is no need to submit any hard copies related to this bid to the office of tender inviting authority.**

3. **The condition that the preliminary agreement needs to be prepared in stamp paper worth Rs.200 in SBD is removed. Instead, the preliminary agreement needs to be prepared in a plain paper and a scanned copy of the preliminary agreement duly filled and signed by the bidder needs only to be uploaded in the e-tenders portal while submitting the bid. The condition that the affidavit needs to be prepared in stamp paper and to be notarised is also removed. Instead, the affidavit needs to be prepared in a plain paper and a scanned copy of the affidavit duly filled and signed by the bidder needs only to be uploaded in the etenders portal while submitting the bid.**

4. The bids shall be opened online at the office of The Assistant Engineer, LID&EW Section , Ulikkal Grama Panchayat on 21/11/2026 11 am by The Assistant Engineer, LID&EW Section , Ulikkal Grama Panchayat in the presence of the Bidders / their representatives who wish to attend at the above address. If the tender opening date happens to be on a holiday or non-working day due to any other valid reason, the tender opening process will be done on the next working day at same time and place.

5. More details can be obtained from the Office of The Assistant Engineer, LID&EW Section , Ulikkal Grama Panchayat during working hours.

6. Bidders should download the BOQ , Preliminary agreement, NIT and Tender documents from e - tender website. In the downloaded Item rate BOQ record the agreed rate item wise and upload the same back to the e tender site.

7. Rate of quantity of any item executed excess of agreed quantity will be paid such that as per the prevailing Government orders PWD Revised Manual and SBD

8. Original bitumen bill should be submitted on the completion of tarring works. Bill is insisted only to ensure that the Bidder has purchased bitumen. The rate of bitumen in the estimate will be paid to Bidder as per the prevailing Government orders .

9. No departmental supply of any materials required for the work and the Bidder should collect and use the materials for the work with his own cost and as per the directions of site Engineer in Charge.

10. The Tender Inviting Authority/Employer shall not be responsible for any failure, malfunction or breakdown of the electronic system while downloading or uploading the documents by the Bidder during the e-procurement process.

11. Details required for e-payment (Details of bank account having core banking facility and e- mail address of the bidder) shall be furnished along with the tender. Tenders not accompanied by these details will be rejected. All subsequent Government orders connected to tenders and any revision in the rates of taxes would also be applicable to this tender.

12 The, ulikkal Grama Panchayat reserves the right to accept or reject any or all tenders without assigning any reason thereof.

The Assistant Engineer, LID&EW Section , Ulikkal Grama Panchayat (for and on behalf of ulikkal Grama Panchayat)

E Documents Creator Ver.20 Powered By Pradeepen Thulika